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AGP-41.  YEAR 2000 COMPLIANCE REQUIREMENT - EXISTING WORK

The Statement of Work is modified to add the following to the Contractor performance requirements:

(a) Definition. “Year 2000 compliant,” as used in this provision, means that the information technology (hardware,
software and firmware, including embedded systems or any other electro-mechanical or processor-based
systems used in accordance with its associated documentation) accurately processes date and date-related
data (including, but not limited to, calculating, comparing, and sequencing) from, into, and between the
twentieth and twenty-first centuries, and the years 1999 and 2000 and leap year calculations, and to the extent
that other information technology, used in combination with the information technology being acquired, properly
exchanges date and date-related data with it.

(b) (1) Any information technology provided, operated and/or maintained under this Contract is required to be
Year 2000 compliant. To ensure this result, the Contractor shall provide documentation describing how the
IT items or services demonstrate Year 2000 compliance, consisting of standard product literature or test
reports for commercial items, test procedures, or other documentation, if any, otherwise specifically
required in paragraph (b)(2).

(2) Reserved

(c) If this Contract requires operations and/or maintenance of Information Technology (IT) systems the following
requirements apply:

(1) Milestones for Renovation, Validation and Implementation: Any IT determined to be non-Year 2000
compliant shall be replaced, retired, or repaired in accordance with the following schedule:

(A) "Renovation" includes making and documenting software and hardware changes, developing
replacement systems, and decommissioning systems to be retired. The Contractor must complete
renovation of affected software, hardware and firmware by September 30, 1998.

(B) "Validation" includes unit, integration, system, and end-to-end testing for Year 2000 compliance. The
Contractor must complete validation and testing of converted or replaced systems by January 31,
1999.

(C) "Implementation" includes acceptance testing and integration of converted and replaced systems into
a production environment. The Contractor must complete implementation by February 28, 1999.

(2) At a minimum, the Contractor shall provide documentation, including project plans and status reports,
which demonstrate that the Contractor is meeting the milestones listed above.


